



PUBLIC WORKS AGENCY

P.O. Box 1070 / 777 N. Colusa Street
Willows, CA 95988

Donald Rust, Director

Airports
Engineering
Flood Control
Roads & Bridges
Solid Waste
Surveyor

ADDENDUM NO. 2

To

GLENN COUNTY PUBLIC WORKS AGENCY
GLENN COUNTY ROAD 306
FULL DEPTH RECYCLING – CEMENT PROJECT

BIDS DUE DATE: APRIL 4, 2023, 11:00 a.m.

March 24, 2023

To All Bidders:

The following is Addendum 2 to the contract documents for the GLENN COUNTY PUBLIC WORKS AGENCY GLENN COUNTY ROAD 306 FULL DEPTH RECYCLING – CEMENT PROJECT. Please acknowledge receipt of this addendum in your submittal.

- 1. The County Road 306 Bridge over Salt Creek (Bridge 11C-0057), located just south of County Road 200, is currently closed. If the bridge remains closed at Project commencement, the portion of the construction that is north of the bridge will be excluded from the project scope. Additionally, the County is agreeable to delaying the Project start date until bridge repairs are complete or August 1, 2023, whichever occurs first.*
- 2. Questions related to the project shall be submitted no later than 5:00 PM on Monday March 27, 2023. Questions received after the deadline will not be answered.*